
THE CORPORATION OF THE 
MUNICIPALITY OF TEMAGAMI

BY-LAW NO. 13-1112

Being a by-law to authorize the Mayor and Clerk to execute an agreement with MX 
Constructors Inc. for Temagami Waterfront Infrastructure Improvements Project.

WHEREAS under Section 8 (1) of the Municipal Act, 2001, S.O., 2001, c.25, as amended, the 
powers of a municipality under this or any other Act shall be interpreted broadly so as to confer 
broad authority on the municipality to enable the municipality to govern its affairs as it considers 
appropriate and to enhance the municipality’s ability to respond to municipal issues;

AND WHEREAS under Section 9 of the Municipal Act, 2001, S.O., 2001, c.25, as amended, a 
municipality has the capacity, rights, powers and privileges of a natural person for the purpose of 
exercising its authority under this or any other act;

AND WHEREAS the Council of the Municipality of Temagami deems it desirable to enter into 
an agreement with MX Constructors Inc. for the construction of improvements to the waterfront 
and docks infrastructure by the Welcome Centre;

NOW THEREFORE the Council of the Corporation of the Municipality of Temagami 
hereby enacts as follows:

1. That the Mayor and Clerk are hereby authorized and directed to execute the agreement 
attached hereto as Schedule “A” and forming part of this bylaw.

2. That this bylaw shall come into force and take effect upon final passing thereof.

3. That the Clerk of the Municipality of Temagami is hereby authorized to make minor
modifications or corrections of a grammatical or typographical nature to the by-law and 
schedule, after the passage of this by-law, where such modifications or corrections do not 
alter the intent of the by-law.

BE TAKEN AS READ A FIRST time on this 21st day of February 2013.

READ A SECOND AND THIRD time and finally passed this 21st day of February 2013.
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SCHEDULE “A” TO BY-LAW NO. 2013-1112

Agreement between 

The Corporation of the Municipality of Temagami 

and 

MX Constructors Inc. 

for the 

Construction of 

Waterfront Infrastructure Improvements Project 

at the 

Temagami Welcome Centre
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FORM OF AGREEMENT

THIS AGREEMENT made in duplicate this(^^ day of • , 2013.

BETWEEN: CORPORATION OF THE MUNICIPALITY OF TEMAGAMI

(hereinafter called “the Owner”)

A N D: MX CONSTRUCTORS INC.

(hereinafter called “the Contractor”)

WITNESSETH:

THAT the Owner and the Contractor shall undertake and agree as follows:

ARTICLE I:

The Contractor will:

(a) Provide the work as per the specifications and perform all the responsibilities of the contractor 
as set out in Request for Proposals (Appendix A) to the satisfaction of the Municipality; and

(b) Do and fulfill everything indicated by this Agreement and in the Contractor’s proposal 
(Appendix B); and

(c) Complete all the work as per the schedule agreed to by the Municipality.

ARTICLE II:

The Owner will:

(a) Pay the Contractor in lawful money of Canada for the material and services aforesaid the 
amount of Two Hundred and Three Thousand, Three Hundred Dollars ($203,300.00) plus 
HST.

(b) Make payment on account thereof upon progress billings at satisfactory completion of the 
work described above in stages as agreed upon by the Municipality and upon final 
completion of the project to the satisfaction of the Municipality.

ARTICLE III:

A copy of each of the documents described in Article I above are hereto annexed to this Form of 
Agreement and are made a part of this Contract as fully to all intents and purposes as though 
recited in full herein.
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FORM OF AGREEMENT (CONTINUED) Page 2 of 2

ARTICLE IV:

All communications in writing between the parties shall be deemed to have been received 
by the addressee if delivered to the individual or to a member of the firm or to an officer 
of the Owner for whom they are intended or if sent by post or telegram addressed as 
follows:

THE CONTRACTOR: MX CONSTRUCTORS INC,
416 CHAMPAGNE RD.
STURGEON FALLS, ONTARIO, P2B 3N5

THE OWNER: THE CORPORATION OF THE MUNICIPALITY OF TEMAGAMI,
P.O. BOX 220, 7 LAKESHORE DRIVE, 
TEMAGAMI, ONTARIO, POH 2H0

IN WITNESS WHEREOF the parties have executed this Agreement the day and year first above written. 
SIGNED AND SEALED IN )
THE PRESENCE OF ) MX CONSTRUCTORS INC.

) (print name)
) 
)
) CORPORATION OF THE MUNICIPALITY 
) OF TEMAGAMI:
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THE CORPORATION OF THE
MUNICIPALITY OF TEMAGAMI
P.O. BOX 220
TEMAGAMI, ONTARIO POH 2H0
(705) 569-3421
FAX: (705) 569-2834
E-MAIL: visit@temagami.ca
WEBSITE: www.temagami.ca

REQUEST FOR PROPOSAL

WATERFRONT DOCKS PHASE 1

The Municipality of Temagami invites qualified bidders to submit proposals for the replacement 
of cribbing and decking on the Munic ipal waterfront docks.

SPECIFICATIONS

• The Contractor shall provide necessary manpower, tools and equipment to complete the 
work in accordance with the guidelines contained in this document.

• The Contractor shall excavate as necessary, remove existing cribbing and decking and 
replace five hundred and forty feet of filter cloth, new 8x8 timbers for cribbing and 3”x 
8”x12’ or similar decking.

• The Contractor shall place a solid face on the top five courses.
• The Contractor shall salvage as much decking as possible without jeopardizing the 

timelines of the project.
• The Contractor shall take all excavated material to the Strathy Landfill site except for any 

materials required to be re-used which can be stored behind the recycling bins on 
O’Connor Drive.

MUNICIPALITY’S RESPONSIBILITIES

• The Owner shall obtain all permits and / or approvals required for the project.
• The Owner shall provide all construction materials necessary for the proper completion 

of the work including aggregate, fi Iter cloth, timbers and screws or nails.

CONTRACTOR RESPONSIBILITIES

• The Contractor shall only employ orderly, competent, and skilful workers to do the work.
• The Contractor shall provide the Municipality of Temagami with a copy of a Certificate of 

clearance indicating the Contractor's good standing with Workers Safety and Insurance 
Board.

• The Contractor shall provide proof of liability insurance of not less than $5,000,000 
naming the Municipality as an additional insured.

• In water work to be completed by March 31, 2013 or sooner.
• The Contractor will be responsible for any damage to landscape and shall re habilitate 

such damage i.e. sod, trees.
• Entire project shall be complete no later than April 19, 2013
• Re habilitate landscape no later t han May 10, 2012, weather permitting.
• Contractor shall provide a timeline for work to be completed.
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MANDATORY SITE VISIT

A mandatory site visit has been arranged for January 24, 2013 commencing at 10:00 am at the 
Temagami Waterfront.

BID DEPOSITS

Refundable bid deposits shall be required and will accompany bids as described below:

Bid Value Deposit Required
$50,000 or less $0.00
$50,000 to $100,000. $1,000.
$100,000 to $250,000. $5,000.

The form for bid deposits shall be certified cheque, bank draft, money order or bid bond issued 
by an approved Guarantee Company properly licensed in the province of Ontario, on Canadian 
Construction Documents Committee (CCDC) bond forms acceptable by the M unicipality.

GENERAL

Late submissions will not be accepted and will be returned to the bidder unopened.

Lowest or any proposal not necessarily accepted.

SUBMISSION

Sealed proposals to be received no later than February 8, 2013 at 1:00 pm.

Please submit sealed proposals to:

The Corporation of the Municipality of Temagami
7 Lakeshore Drive, P.O. Box 220
Temagami, Ontario
P0H 2H0

Clearly marked “Waterfront Docks Phase 1”

For more detailed information, please contact Mr. Barry Turcotte, Public Works Superintendent 
at 705 569-3272.

Bids will be opened shortly after closing and awarded shortly after their review.
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BID FORM

WELCOME CENTRE DOCKS PHASE 1

Name of Contractor: ________________________________________________________________

Address: ________________________________________________________________

Phone Number: ________________________________________________________________
Price for Equipment,
Operator(s) & Labour: ________________________________________________________________

T axes: ________________________________________________________________

Total Price:

Proposed Project Timelines:

Additional Comments:
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THE CORPORATION OF THE
MUNICIPALITY OF TEMAGAMI
P.O. BOX 220
TEMAGAMI, ONTARIO POH 2H0
(705) 569-3421
FAX: (705) 569-2834
E-MAIL: visit@temagami.ca
WEBSITE: www.temagami.ca

REQUEST FOR PROPOSAL
WATERFRONT DOCKS PHASE 2

The Municipality of Temagami invites qualified bidders to submit proposals for the 
replacement of swim dock, retaining wall, bridge and install new lighting.

SPECIFICATIONS

Swim Dock

The Contractor shall remove existing decking and replace with 105' x 35' of 
similar decking.

Retaining Wall

The Contractor shall remove and replace four hundred feet of retaining wall up 
to 5 high of 8x8 timbers with tie backs every 8'.

Bridge

The Contractor must provide design that meets Accessibility Standards.
The Contractor shall remove and replace existing bridge with approved design.

Lighting

The Contractor must provide path lighting design.
The Contractor shall install lighting with approved design.

• The Contractor shall provide necessary equipment to complete the work.
• The Contractor shall salvage as much decking and material as possible.
• The Contractor shall take all excavated material to the Strathy Landfill site except 

for any materials required to be re-used which can be stored behind the 
recycling bins on O'Connor Drive.
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MUNICIPALITY'S RESPONSIBILITIES

• The Owner shall obtain all permits and / or approvals required for the project.
• The Owner shall provide all construction materials necessary for the proper 

completion of the work including aggregate, filter cloth, timbers and screws 
or nails.

CONTRACTOR RESPONSIBILITIES

• The Contractor shall only employ orderly, competent, and skilful workers to do 
the work.

• The Contractor shall provide the Municipality of Temagami with a copy of a 
Certificate of clearance indicating the Contractor's good standing with Workers 
Safety and Insurance Board.

• The Contractor shall provide proof of liability insurance of not less than 
$5,000,000 naming the Municipality as an additional insured.

• The Contractor will be responsible for any damage to landscape and shall re 
habilitate such damage i.e. sod, trees.

• Entire project shall be complete no later than May 17, 2013
• Re habilitate landscape no later than June 1, 2013
• Contractor shall provide a timeline for work to be completed.

MANDATORY SITE VISIT

A mandatory site visit has been arranged for January 24, 2013 commencing at 10:00 
am at the Temagami Waterfront.

BID DEPOSITS

Refundable bid deposits shall be required and will accompany bids as described below:

Bid Value Deposit Required
$50,000 or less $0.00
$50,000 to $100,000. $1,000.
$100,000 to $250,000. $5,000.

The form for bid deposits shall be certified cheque, bank draft, money order or bid bond 
issued by an approved Guarantee Company properly licensed in the province of Ontario, 
on Canadian Construction Documents Committee (CCDC) bond forms acceptable by the 
Municipality.
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GENERAL

Late submissions will not be accepted and will be returned to the bidder unopened.

Lowest or any other proposal not necessarily accepted.

The Municipality reserves the right to cancel the project prior to awarding.

The Municipality reserves the right to amend the scope of the project in consultation 
with the successful bidder.

This project is subject to budget availability.

SUBMISSION

Sealed proposals to be received no later than February 8, 2013 at 1:00 pm.

Please submit sealed proposals to:

The Corporation of the Municipality of Temagami
7 Lakeshore Drive, P.O. Box 220
Temagami, Ontario
P0H2H0

Clearly marked "Waterfront Docks Phase 2"

For more detailed information, please contact Mr. Barry Turcotte, Public Works 
Superintendent at 705 569-3272.

Bids will be opened shortly after closing and awarded shortly after their review.
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BID FORM

WELCOME CENTRE DOCKS PHASE 2

Name of Contractor: ______________________________________________________________
Address: _________________________________________________________
Phone Number: _________________________________________________________
Price for Equipment, 
Operator(s) & Labour:   
Taxes: __________________________________________________________
Total Price:

Proposed Project Timelines:

Additional Comments:

Note: Please include any additional pages if more space is required.
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Constructors Inc.

Proposal for Waterfront Docks Phase 1

Between

The Municipality of Temagami 

and

MX Constructors Inc.

Closing Date: February 8,2013 at 1:00pm

Closing Location: The Corporation of the Municipality of Temagami 
7 Lakeshore Drive, P.O. Box 220 

Temagami, Ontario
POH 2H0



Constructors Inc.

February 8, 2013

The Corporation of the Municipality of Temagami
P.O. Box 220
Temagami, Ontario POH 2H0

To Purchasing Department:

Please accept our proposal for the 'Waterfront Docks Phase 1', closing February 8, 2013 @ 1:00 
pm.

Please find enclosed our:

X Bid Bond
X Bld Form
5 Lighting Design
X Light Design Consultants Information
X WSIB Certificate
X Certificate of Insurance
X MX Constructors Inc. Introduction
X MX Constructors Inc. Health & Safety Statement
X Project Experience

I thank you in advance for accepting and reviewing our proposal.

Sincerely,

Steve Morrison
President

416 Champagne Rd.
Sturgeon Falls, ON P2B 3N5 

Tel.: (705) 753-1500 Fax: (705) 753-1502



L'UNIQUE
General Insurance

BID BOND

No. 5262-2 Bond Amount $ 5,000.

MX Constructors as Principal, hereinafter called the Principal, and L’UNIQUE GENERAL INSURANCE INC., 
a corporation created and existing under the laws of Quebec and duly authorized to transact the business of 
Suretyship in CANADA as Surety, hereinafter called the Surety, are held and firmly bound unto The 
Corporation of the Municipality of Temagami as Obligee, hereinafter called the Obligee, in the amount of 
Five Thousand---------------  Dollars ($5,000.) lawful money of Canada, for the payment of which sum the 
Principal and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, 
jointly and severally.

WHEREAS, the Principal has submitted a written tender to the Obligee, dated the 8th DAY OFFebruary, 2013 
, for Water Front Docks - Phase 1 - Replace dock decking and install lighting

The condition of this obligation is such that if the Principal shall have the bid accepted within the time period 
prescribed in the Obligee's bid documents, or, if no time period is specified in the Obligee's bid documents, 
within Sixty (60) days from the closing date as specified in the Obligee's bid documents, and the Principal 
enters into a formal contract and gives the specified security, then this obligation shall be void; otherwise, 
provided the Obligee takes all reasonable steps to mitigate the amount of such excess costs, the Principal and 
the Surety will pay to the Obligee the difference in money between the amount of the bid of the Principal and 
the amount for which the Obligee legally contracts with another party to perform the work if the latter amount 
be in excess of the former.

The Principal and the Surety shall not be liable for a greater sum than the Bond Amount.

It is a condition of this bond that any suit or action must be commenced within seven (7) months of the date of 
this Bond.

No right of action shall accrue hereunder to or for the use of any person or corporation other than the Obligee 
named herein, or the heirs, executors, administrators or successors of the Obligee.

IN WITNESS WHEREOF, the Principal and the Surety have Signed and Sealed this Bond this 6th day of 
February 2013.

SIGNED and SEALED 
in the presence of

(seal)

INSURANCE INC.L’UNIQ

(Seal) 
t, Attorney-in-fact

CCDC 220 - 2002
Endorsed by: CCDC SAC

7150 DERRYCREST DRIVE • MISSISSAUGA, ONTARIO L5W 0E5
T (905)677-9777 • F (877)429-5846



L'UNIQUE
General Insurance

AGREEMENT TO BOND 
(Surety's Consent) 
(Financing Clause)

BOND NO. 5262-2

OWNER OR OBLIGEE: The Corporation of the Municipality of Texnagami

DESCRIPTION OF PROJECT: Water Front Docks Phase 1 - Replace dock decking and install 
lighting

DATE OF TENDER: February 8, 2013

We the undersigned, hereby agree to become bound as Surety for

MX Constructors Inc.

(name of tenderer) in a Performance Bond in the sum of Fifty percent ( 50%) of the contract 
amount and a Labour & Material Payment Bond in the sum of Fifty percent (50%) of the 
contract amount, and conforming to the instruments of Contract for the full and due 
performance of the works shown and described herein, if the tender attached hereto is 
accepted by the Owner or Obligee within Sixty (60) days from the date of the tender.

This Agreement to Bond shall be null and void unless an application for the said bond(s) is 
made within 30 days following the award of the contract

Provided however, neither Principal nor Surety shall be bound hereunder unless Obligee prior 
to execution of the final contract bond(s) shall furnish evidence satisfactory to Principal and 
Surety that financing has been firmly committed to cover the entire cost of the project.

SIGNED, SEALED AND DATED this6th day of February, 2013

By-

L’UNIQUEJSgNERAL INSURANCE INC.

-________________(Seal) 
Jean-Lup-RffetT (Attorney in Fact)

7150 DERRYCREST DRIVE • MISSISSAUGA, ONTARIO • L5W 0E5 
T (905)677-9777 • F (877)429-5846



BIP FORM

WELCOME CENTRE DOCKS PHASE 1

Name of Contractor: MX Constructors Inc.____________________________________________

Address: 94 King street unit 13, Sturgeon Falls, Ontario P2B 2Z5_________________

Phone Number 
Price for Eguipment, 
Operator(s) & Labour:

(705) 753-1500_________________________________________________

$31,850,00 (no lighting)_______ $136,850.00 (with supply and install of light)

Taxes: $10,640.50 (no liRhting) $17,790.50 (with liEhting)

Total Price: $92,490.50 (no lighting) $154,640.50 (with lighting)

Proposed Project Timelines:

Removal of existing deck and cribbing -14 days

Installation of new deck and cribbing -14 days

Installation of geotextile fabric -1 day__________

Installation of new dock hardware -1 dav

Site restorations-2 davs____________________

Final clean up-1 day_______________________

Installation of light design -15 davs___________

Total time-48 davs________________________

Additional Comments:

A schedule of the work with Start and finish date? will be provided once a commencement date has been

determined-__________________________________________________________________________

Please see attached lighting design; lighting design includes swim dock lighting.____________________
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Catalog 
Number

Notes

Type

Weight 33 |bs
(max): (148 kg)

Introduction
The Aeris™ family combines sleek, fluid forms and 
crisp edges into a striking architectural aesthetic 
that can be echoed throughout entire sites.

The AST1 LED integrates the latest LED 
technology with the designer aesthetic of the 
Aeris™ family for stylish, high-performance 
illumination that lasts. The AST1 LED is ideal for 
replacing 100-250W metal halide in area lighting 
applications with typical energy savings of 65% and 
expected service life of over 100,000 hours.

Ordering Information EXAMPLE: AST1 LED 1 63B350/40K SR5 MVOLT SPA DDBXD
ASTI LED

Senes tight Engines Performance Package' Distribution Voltage Mounting Options Finish • -M;

ASH LED 1 One engine 350 mA options: SR2 TypeH MVOLT1 Shipped Included Shipped Installed DDBXD Dark bronze
(49 or 63 LEDs) 49B350/30K 3000K 5R3 TypelH no1 SPA Square pole 5F Single fuse (12a 277,347V)1 DBIXD Black

49B350/40K 40C0K 

49B350/50K 5000K 

63B350/30K 3000K 

63B35Q/40K 4000K 

63B35O/50K 50O0K

530 mA options:

63B53Q/30K 30O0K 

63B53Q/40K 4000K 

63B530/50K 5O0OX

5R4 Type IV

5R5 TypeV

2081 

2401 

277’

347 

480

RPA

WBA

mounting

Round pole mounting

Was bracket

DF Double fuse (20a 24a 480V)1

DMG 0-1OV dimming driver (no controls)1

DR Diffusing lens

Shipped separately

VG Vandal guard’

DNAXD

DWHXD 

DDBTXD

DBLfiXD 

DNATXD

DWHGXD

Natural 
aluminum

White

Textured dark 
bronze

Textured black

Textured natural 
aluminum

Textured white

Drilling Accessories
Ordered and shipped sepennsfy

VandilgartaaKsart

The ASTI to i unique doling patteni SpedfyWerfri^prttemwtaipetfy- 
iag pda, per tte trite bet*

DMIUST1 lit KT 
DIBIUTI ntw 
0II4UBT1 UtW

Dieufn Sattar
DM38AST1 3 It ST
DK32A8T1 3st12tr*

Erwnpfo; 8SA 20 4C DM10AST1 DDBXD
• For round pole mounting (8W only.

Volt Uthonfa Uohtinpi POLES CENTRAL to IM cur wide selection of poles, 
accessories and educational tools

NOTES

1 Configured with 400QK (40K) provides the shortest teed times. 
Consult factory for 3D00K (30K) ind 5OD0X (50K) lead time*.

2 MVOLT driver operates on any line voltage from 120-277V (50/60 
Hz). Specify 120.208,240 or 277 options only when ordering with 
fusing (SF, OF options).

3 Single fuse (SF) requires 120,277 or 347 voltage option. Double 
fuse (DF) requires 208.240 or 480 voltage option.

4 Not avaHzbls with 347 or 48W.
S Abo available as a separate accessory; see Accessories information 

at left.

A UTHOMA 
r ~ UGH77NG.

One Lithonia Way • Conyers, Georgia 30012 • Phone: 800.279.8041 • Fax: 770.918.1209 • www.iithon’a com 

C 2011-2012 Acuity Brands Lighting, Inc. AH rights reserved



Performance Data

Lumen Output
Lumen values are from photometric tests performed in acrntdance with IESNA LM-79-0B. Data s considered to ba representative 
of the configurations shown, within the tolerances aSowed by Lighting Facts. Actual performance may tfiffer as a result of end­
user environment and appSation. Contact factory for performance data on any configurations not shown here.

Lumen Ambient Temperature (LAT) Multipliers
Use these factors to determine relative lumen output for average ambient temperatures 
from (M0”C (32-104%).

5nve 
f moil

PPilornwiKf Syiiom in
4«

Tn
AnA) tahije Willi . ijye 1 Iwwa [ B

1

(«LIM
350 49835QM 59W

SIU 5060 1 0 1 86

SIB 4642 1 0 1 79

SM 4551 1 0 1 77

SB 4750 2 0 1 at

1 

(63LH1)

350 63I3S0/-K 75W

SIU 6106 1 0 1 81

SIB 6276 1 0 1 84

SR4 6207 1 0 1 83

SAS 6395 3 0 1 as

530 63B530/-K 109W

SIU 8022 2 0 2 74

SIB 1194 2 0 2 75

SM 8192 2 0 2 75

SR5 8366 3 0 1 71

Ambient [ lumen Multiplier
32% 1.02

10% 50% 1.01
art 66% 1.00
25% TT7 1.00

30% 66% 1.00
40% 104% 0.99

Projected LED Lumen Maintenance
Data references the extrapolated performance projections for the ASH LED 1 633530 
platform in a 40*C ambient, based on 10.000 hours of LED testing (tested per IESNA LM-
BO-Ofi and projected per IESNA TM-21-11>

To calculate ILF, use the lumen maintenance factor that corresponds to the desired number 
of operating hours bs low For other Linen maintenance values, contact factory.

Electrical Load
Current (A)

1 light
1 fnglnes

Drive Luneni 
fniA}

System 
Wait* 120 701 240 277 347 400

1(49) 350 59W 155 0J1 027 024 119 IN

1(0)
350 75W OH 0.40 135 OJO 024 117

530 109W U1 1» 050 144 0J5 025

Photometric Diagrams J To see complete photometric reports or download jes files for this product; visit Lithonia Lighting's AST1 LED homepage.

Isofootcandle plots for the ASTI LED 1 63B530/40K. Distances are in units of mounting height (20)

FEATURES & SPECIFICATIONS

I
I

INTENDED USE
The energy savings and long life of the ASTI LED area luminaire make it a reliable choice for 
Ruminating streets, walkways, parking lots, and surrounding areas.

CONSTRUCTION
Single-piece die-cast aluminum housing with nominal wall thickness of .012”. Die-cast doorframe 
has impact-resistant tempered glass lens (3/16" thick). Doorframe is fully gasketed with one-piece 
tubular silicone. Decorative strut is comprised of an aluminum tension rod and is provided as an 
architectural element; not designed to bear weight

ANISH
Exterior parts are protected by a zinc-infusad Super Durable TGlC thermoset powder coat finish 
that provides superior resistance to corrosion and weathering. A tightly controlled mufti-stage 
process ensures a minimum 3 mjh thickness for a finish that can withstand extreme climate 
changes without cracking or peeling.

OPTICS
Precision-molded refractive acrylic optics housed behind the door frame lens are available in four 
distributions. Light engines are available In standard 40O0K (67 CRI) or optional 3000K (SO CRI) or 
5000K (67 CRI) configurations. The AST1 has zero uplight and qualifies as a Nighttime Friendly™ 
product, meaning it is consistent with the LEED* and Green Globes™ criteria for eliminating 
wasteful uptight.

ELECTRICAL
Light engine consists of 49 or 63 high-efficacy LEDs mounted tn a metal-core circuit board 
and aluminum heat sink, ensuring optimal thermal management and long life. Class 1 
electronic driver has a power factor >90%, THD <20%, and has an expected life of 100,000 
hours with <1% failure rate. Easily-sarviceable surge protection device meets a minimum 
Category C Low for operation foer ANSI/IEEE C62.41.2).

INSTALLATION
Integral arm provides easy Installation to a pole and assists In alignment and leveling. 
Decorative strut requires luminaire to mount 9.64" lower than specified pole height; additional 
backing plate and receiver provided to mount tension rod.

LISTINGS
CSA certified to U.S. and Canadian standards. Luminaire is IP65 rated. U.S. Patent No.
D447.590. Canada Patent No. 94324.

WARRANTY
Ave year limited warranty. Full warranty terms located atwww acu tybrands com/ 
CuStomcrRssources/Terms and cond tions aspx.

Notes Specifications subject to change without notice.

'/AumaMA 
UGH77NG,

One Lithonia Why • Conyers, Georgia 30012 • Phone: 800.279.8041 • Fax: 770.91 a 1209 • www ithenia com 

02011-2012 Acuity Brands lighting, Ina AU rights reserved.



ISERIES SRAL 4 SPECIFICATIONS^
Straight Round Aluminum Lighting Pole: Surface Mounted '

Specify Length 
&PlpeSlze

—I 11 ‘=1
Tenon Adapter

SPECIFY 
Drilling 
Pattern

Drilled Adapter

Handhole with Cover

NOTE: Drawings are Pictorial Only

aluminous.com
PRODUCTS

aluminous.com


ISERIES SRAL 4 SPECIFICATIONS gJJ
Straight Round Aluminum Lighting Pole: Surface Mounted

4” DIAMETER

Catalogue 
Number

Tube Size 
(inches)

Mounting 
Height 
(Feet)

Weight 
(Lbs)

Anchor 
Bolt Die. 
(inches)

BCD 
(inches)

Maximum
EPA® 80 

MPH

SRAL4O8 4 8 80 3/4 8 12

SRAL4-10 4 10 84 3/4 8 10

SRAL4-12 4 12 95 3/4 8 8

SRAL4-15 4 15 110 3/4 8 6.5

SRAL4-18 4 18 130 3/4 8 5

4 20 142 3/4 8 4

NOTES:

All poles are complete with tenon or drilled one side (please specify with detail].

All poles are complete with top cap. hand hole cover and galvanized steel anchor bolts 
(c/w 2 nuts. 2 washers) and base cover.

Poles are Polyester coated Standard Black or Dark Bronze. All other colours 
and galvanized subject to additional charges.

Material: Base Plate and Anchor
Bolts - 44 kpsi Min. Yield
Shaft - 33 kpsi Min. Yield

Anchor Bolt Projection: 3-4 inches
Concrete Min. Yield: 3500 psi
Welding Conforms to CSA W47.1 and W47.2

ALUM



Piotrowski Consultants Ltd. 
Mechanical / Electrical 
Consulting Engineers



MECHANICAL / ELECTRICAL
CONSULTING ENGINEERSPiotrowski

History of the Firm

The firm was established in North Bay in 1956. Since inception, the reputation and 
area of operation has expanded throughout Northern Ontario. The firm is actively 
involved throughout Northern Ontario including: Bracebridge, Cochrane, Elliot Lake, 
Fort Frances, Haliburton, Hearst, Huntsville, Gravenhurst, Kapuskasing, Kirkland Lake, 
Parry Sound, Petawawa, Rainy River, Temagami, Thunder Bay, Timmins, Sault Ste. 
Marie, Sudbury and Hudson Bay areas. Piotrowski Consultants Ltd. has completed 
over 5500 mechanical and electrical engineering projects of various sizes including 
schools, industrial, commercial, institutional, federal and civic structures, arenas and 
sport complexes.

Design Philosophy

The design philosophy at Piotrowski Consultants Ltd. is to provide engineering services 
that utilize up-to-date and proven technologies and best engineering practices that are 
required for our environment in Northern Ontario.

We strive to provide cost effective, energy efficient and low maintenance designs that 
satisfy all customer expectations and budget requirements.

We are a local firm that prides itself on customer service and client satisfaction and 
have a reputation of maintaining good communication and cooperation between the 
design team, client and contractors through all construction phases.

With all work done in-house (without the use of subcontractors or satellite offices), we 
are able to consistently provide highly detailed, coordinated, clean and concise 
contract documents.

Piotrowski Consultants Ltd.
1820 Bond St, North Bay, Ontario 
705-472-2536 : pd@onlink.net July, 2012

mailto:pd@onlink.net


MECHANICAL I ELECTRICAL
CONSULTING ENGINEERSPiotrowski

Mechanical Engineering Consulting Services

• Heating, Ventilating and Air Conditioning Systems
• Building Control Systems
• Outside Services: Water, Sewer and Fire Lines
• Refrigeration Systems
• District Heating & Central Cooling Plants: Steam, Medium and High Temp 

Hydronic
• Plumbing Systems
• Fire Protection Systems
• Combustion Equipment Application and Analysis
• Energy Recovery Systems
• Mechanical Systems Testing and Evaluation
• Function Systems Reviews
• Feasibility Studies

Electrical Engineering Consulting Services

• Power Distribution (indoor & outdoor transmission)
• Indoor and Outdoor Lighting Design
• Communications and Sound Distribution
• Fire Alarm Systems
• Security Camera Systems, Intrusion Alarm and Access Control Systems
• Staff Duress Systems
• Emergency Generators
• UPS and Computer Room Distribution Systems
• Roadway, Sports Arena, Auditorium and Other Specialty Lighting
• LEED Lighting Calculations and Analysis
• Automatic Lighting Control and Daylight Harvesting
• Energy Management and Monitoring Systems
• Facility Energy Audits and Feasibility Studies
• Function Systems Reviews

Piotrowski Consultants Ltd.
1820 Bond St, North Bay, Ontario
705-472-2536 : pcl@onlink.net July, 2012

mailto:pcl@onlink.net


MECHANICAL I ELECTRICAL
CONSULTING ENGINEERS

STATEMENT OF APPROACH

The following statement of approach is a detailed outline of the typical methodology 
Piotrowski Consultants Ltd. will following during the course of typical projects.

Schematic Design / Design Development

During the design development stages, we will be providing a design brief, detailing 
the proposed mechanical and electrical systems for the specific project including 
design parameters used and operational information. In the development of this 
design brief, Piotrowski Consultants Ltd. will meet with our client, and will also review 
the functionality and programming to ensure all requirements are provided for.

In the selection of the major systems, we will ensure they are suitable for installation in 
northern climate in Northern Ontario, with emphasis on a simple and effective design 
that is economical, efficient and easy to maintain. To aid in the equipment selection 
process, a cost/benefit analysis will be completed for some of the major systems and 
components.

Preparation of Construction Documents

In preparation for the project tender, we will be finalizing all design details and 
equipment specifications and incorporating all requirements. During this stage, 
special attention will be made to ensure a detailed set of construction documents are 
prepared that are clear, concise and well coordinated. In the final selection of 
equipment, we will equally consider the construction budget, energy and efficiency, 
maintenance, sustainability and serviceability.

Specific equipment will be sourced locally, where possible, and a package of 
information and cut sheets will be made available for client review.

Tender Process

During the tendering process, Piotrowski Consultants Ltd. will review and respond to 
all questions that are within our scope of work. We will also assist in the 
prequalification of mechanical and electrical contractors, as well as in the evaluation 
of the tender.

Piotrowski Consultants Ltd.
1820 Bond St, North Bay, Ontario 
705-472-2536 : pcl@onlink.net July, 2012

mailto:pcl@onlink.net


MECHANICAL / ELECTRICAL
CONSULTING ENGINEERSPiotrowski

Post Tender/ Construction

During the construction phase of the project, we will review and monitor the progress 
of the construction, and will be attending site meetings and providing site reports on a 
regular basis.

In addition to the services and steps detailed above, we will draw on years of 
experience and are committed to providing all that is necessary to see a successful 
completion of the project. We are generally available to begin work immediately on 
any project as needed and have the resources and experience required to complete 
projects on time and on budget.

Staff

Thomas Krajci, M.E.Sc., P.Eng., President
Designated Consulting Engineer, Partner

Stefan Krajci, P.Eng., Vice-President
Designated Consulting Engineer

Jerzy Bak, P.Eng., Vice-President
Designated Consulting Engineer, Partner

Robert Suppa, P.Eng.
Electrical Engineer, Partner

The present staff of fourteen is comprised of five professional engineers, three of 
whom are designated consulting engineers, two engineers-in-training, two 
technologists, two technicians and three support staff. All design, drafting, 
specification writing, reports, and tender documents are prepared on the premises.

Piotrowski Consultants Ltd.
1820 Bond St, North Bay, Ontario
705-472-2536 : pcl@onlink.net July, 2012

mailto:pcl@onlink.net


MECHANICAL / ELECTRICAL
CONSULTING ENGINEERSPiotrowski

Key Personnel - Dedicated to the Project

Robert Suppa, P.Eng. - Partner-in-charge - Electrical

Rob will be lead electrical engineer and will be the main point of contact.

Rob is an electrical engineer with extensive experience in a variety of construction 
projects. His insightful and practical approach to managing engineering projects 
ensures continuity of service, from systems design and coordination through to 
construction and project supervision.

Tom Krajci, P.Eng. - Partner-in-charge - Mechanical

Tom will be lead mechanical engineer and will serve as a backup project manager it 
needed to ensure the project stays on schedule.

Tom is a project engineer with substantial experience in both large and small projects 
located throughout Northern Ontario. His leadership, experience and dedication will 
be a valuable addition to the overall team.

Brenden Wendover, E.l.T. - Mechanical

Brenden has been working with Piotrowski Consultants Ltd. since 2009, and has been 
involved in the design of several projects, as well as many renovations. His 
commitment and attention to detail ensures that clients receive the high level standard 
of service they've come to expect from Piotrowski Consultants Ltd.

Kevin Woods, E.l.T. - Mechanical

Kevin has been working with Piotrowski Consultants Ltd. since 2011 and has been 
involved in design, functional reviews and energy audits of numerous buildings. Kevin 
is in the application process of obtaining his Professional Engineering P.Eng 
designation.

Piotrowski Consultants Ltd.
1820 Bond St, North Bay, Ontario
705-472-2536 : pcl@onlink.net July, 2012

mailto:pcl@onlink.net


MECHANICAL / ELECTRICAL
CONSULTING ENGINEERSPiotrowski

Recent Awards and Recognition

In association with H.H. Angus and Associates Ltd., Piotrowski Consultants Ltd. 
received a 2011 Award of Merit for Building Engineering and Science from the 
Consulting Engineers of Ontario for the design and construction of the new North Bay 
Regional Health Centre.

Piotrowski Consultants Ltd. has received special recognition from Union Gas for our 
support and participation in the Union Gas EnerSmart Program. With our guidance 
and expertise, we have assisted many customers in accessing incentives, as well as 
reducing energy consumption and greenhouse gas emissions.

Through our involvement with Ontario Power Authority in the Electricity Retrofit 
Incentive Program, we have help many clients upgrade to newer efficient lighting 
technologies, lowering consumption hydro load while accessing over three hundred 
thousand dollars in incentive funding.

Piotrowski Consultants Ltd.
1820 Bond St, North Bay, Ontario
705-472-2536 : pcl@onlink.net July, 2012

mailto:pcl@onlink.net


wsib cspaax 
‘ONTARIO

Clearance Certificate / Certificat de decharge
Contractor Legal I 
Trade Name/ 
Appellation 
commerciale ou 
raison sociale de 
(’entrepreneur

Contractor Address / 
Adresse de 
(’entrepreneur

Contractor 
Classification Unit 
and Description / 
Unite de classification 
de (’entrepreneur et 
description

Principal Legal / 
Trade Name/ 
Appellation 
commerciale ou 
raison sociale de 
1’entrepreneur 
principal

Principal Address / 
Adresse de 
1’entrepreneur 
principal

Clearance Certificate 
Number / Numero du 
certificat de decharge

Validity period (dd- 
mmm-yyyy) / Periode 
de validite 
(jj/mm/aaaa)

MX CONSTRUCTORS 
INC.

94 KING ST UNIT 13, 
STURGEON FALLS, 
ON, P2B 2Z5, CAN

4011-099: 
HOMEBUILDING 
OPERATIONS 
4121-001:
HIGHWAYS/STREETS 
/SMALL BRIDGES 
4021-099: 
INDUSTRIAL, 
COMM/CONSTRUCTI 
ON 
4591-001:
HIGHWAY/STREET 
MAINTENANCE

THE CORPORATION 
OF THE 
MUNICIPALITY OF 
TEMAGAMI

PO BOX 220, 
TEMAGAMI, ON, P0H 
2H0, CAN

E20000029E6Z 06-Feb-2013 to 19- 
Feb-2013

Page 1 of 1



CSIO
DATE (YY/MM/DD)

13/02/07
BROKER J G. RiVet Brokers Ltd 

229 Main Street, Unit 1 
Sturgeon Falls, ON P2B1P5

BROKER'S CLIENT ID: MXCON-1

This certificate Is Issued as a matter of Information only and confers 
no rights upon the certificate holder. This certificate does not amend, 
extend or alter the coverage afforded by the policies below.

COMPANIES AFFORDING COVERAGE

eoMPANv |NTACT |nsuranco company

INSURED’S FULL NAME AND MAILING ADDRESS 

MX Constructors Inc.
94 King St., Unit #13
Sturgeon Falls, ON P2B 2Z5

COMPANY 

B

COMPANY 
C

COMPANY 

□

COVERAGES
This to to certify that the polletoo of Insurance listed below have been Issued to ths insured named above for the policy period Indicated, notwtthstamfing any requirement, term or condition of any 

contract or other document with respect to which this certificate may be Issued or may pertain. The Insurance afforded by the policies described hereto to subject to ail the terms, exclusions and

LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.conditions of such poNcies.

TYPE OF INSURANCE CO 
LTR

POLICY NUMBER POLICY EFFECTIVE 
DATE (YY/MM/DD)

POLICY EXPIRATION 
DATE (YY/MM/DD)

LIMITS OF LIABILITY 
(Canadian doDera unless Indicated otherwise)

COMMERCIAL GENERAL LIABILITY

A

A 
A 
A

501239375 12/05/05 13/05/05

EACH OCCURRENCE 9 5000000
CLAIMS MADE OR [X] OCCURRENCE

FRODUCTS AND I OR COMPLETED OPERATIONS

EMPLOYERS’S UABIUTY

CROSS LIABILITY

TENANT’S LEGAL LIABILITY

NONOWNED

GENERAL AGGREGATE 9 5000000
X PRODUCTS - COMP/OP AGG 9 5000000

PERSONAL INJURY 9 5000000
X TENANTS LEGAL LIABILITY 9 500000
X MED EXP (Any one person) 9 10000
X NON-OWNED AUTO 9 5000000

2] HIRED OPTIONAL POLLUTION 
LIABILITY EXTENSION 9

POLLUTION UABIUTY EXTENSION
(Per Occurrence) 9
(Aggregate) 9

A UTOMO BILE UABIUTY 

DESCRIBED AUTOMOBILES

ALL OWNED AUTOS 

LEASED AUTOMOBILES

BODILY INJURY 

^WDAMAQE

9

BODILY INJURY 
(Por person) 9

BODILY INJURY 
(Per accident) 9

PROPERTY DAMAGE 9

TUB MURS ■ RNUMES TO PROVBeMSUUNCS

EXCESS LIABILITY EACH OCCURRENCE 9
UMBRELLA FORM

OTHER THAN UMBRELLA FORM

■WM__________________

AGGREGATE 9

OTHER LIABILITY (SPECIFY)

DESCRIPTION OF O P ERATO NS/LOCATONS/AUTO MOBIL ESSPEOAL ITEMSADDITIONAL INSURED

The Corporation of the 
Municipality of Temagami 
P.O. Box 220 
Temagami, ON POH 2H0

CERHFWATE HOLDER
The Corporation of the 
Municipality of Temagami 
P.O. Box 220 
Temagami, ON POH 2H0

SIGNATURE OF AUTHORIZED
Dorine Stevens

’ATTVE

EMAIL ADDRESS

Waterfront docks - Phase 1 (replace dock decking and install 
lighting) & Phase 2 - Replace decking and retaining wall

I CANCELLATION
Should any of the above described policies be cancelled before the 

expiration date thereof, the Issuing company will endeavor to mall 

30 days written notice to the certificate holder named to the left, 

but failure to mall such notice shall impose no obligation or liability 

of any kind upon the company, Ito agents or representatives.

FAX NUMBER

705-753-1488

OP ID: DS

PRINT NAME INCLUDING POSITION HELD
Dorins Stevens
Restored Insurance Broker___
COMPANY

Rivet Insurance

DATE

13/02/07

CSR: JR



Constructors Inc.

February 8, 2013

Introduction:

MX Constructors Inc. was established in the spring of 2010, by President Steve Morrison. The combined 
25 years of experience in project management and construction projects enables MX Constructors Inc. 
successful entry into small to large scale construction markets.

At MX, we offer a comprehensive myriad of construction expertise designed to allow our clients to work 
with our team of professionals to create a project plan that can be carried forward to completion. Some 
of these areas of specialization are, infrastructure, new construction and restoration of bridges, wharfs, 
docks, dams, roadways, driveways, parking lots, ditching, sidewalks, installation and replacement of 
water/sewer pipes, fencing, landscaping, parks, pools, site preparation, and building construction.

MX's vision is to be the company of choice for Northern Ontario providing True General Contractor* 
services and solutions.

Sincerely,

Steve Morrison
President

416 Champagne Rd.
Sturgeon Falls, ON P2B 3N5 

Tel.: (705) 753-1500 Fax: (705) 753-1502



Conttracion Inc.

HEALTH AND SAFETY POLICY STATEMENT

Message from the President
MX Constructors Inc.

Management of MX Constructors Inc. is committed to ensuring the health and safety of its employees.
Protection of employees from injury or occupational disease is our continuing objective. MX 

Constructors will make every effort to provide a safe and healthy work environment.
To accomplish this, we require that every employee from management to our newest worker 

Understands and abides by the Act and/or Regulations for Construction.
Every worker must protect his or her own health and safety by working in compliance with the 

law and with the company's safety program.
Supervisors will be held accountable for the health and safety of workers under their supervision.
Supervisors are responsible to ensure that machinery and equipment are safe and that workers 

work in compliance with established safe work practices and procedures.
It is in the best interest of all parties to consider health and safety in every activity.

Compliance with the Health and Safety Program is monitored and recorded, on a regular basis.
Any Trade, Contractor, or Employee that is on the premises of a project must participate in 

completing the Health and Safety Program.
Violation of this policy by any Trade, Contractor or Employee is consideration for reprimand.

This policy contains several different sections. These sections are currently being used in all of 
our projects.

This program Is effective and management is committed and devoted to further success. 
Be part of the team and make safety your responsibility!

Revised and updated 06/02/13

Mr. Steve Morrison, President
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Nature's Trail Bridge 
rehabilitation, including new 
relief culvert at north approach

Nature's Trail Bridge



Piquette Rd Bridge



Constructors Inc,

Proposal for Waterfront Docks Phase 2 

Between

The Municipality of Temagami 

and

MX Constructors Inc.

Closing Date: February 8, 2013 at 1:00pm

Closing Location: The Corporation of the Municipality of Temagami 

7 Lakeshore Drive, P.O. Box 220 

Temagami, Ontario

POH 2H0



J

Constructors Inc.

February 8, 2013

The Corporation of the Municipality of Temagami
P.O. Box 220
Temagami, Ontario POH 2H0

To Purchasing Department:

Please accept our proposal for the 'Waterfront Docks Phase 2', closing February 8, 2013 @ 1:00 
pm.

Please find enclosed our:

H Bid Bonds
St Bid Form
St Bridge Design
St WSIB Certificate
K Certificate of Insurance
St MX Constructors Inc. Introduction
St MX Constructors Inc. Health & Safety Statement
St Project Experience

I thank you in advance for accepting and reviewing our proposal.

Sincerely,

Steve Morrison
President

416 Champagne Rd 
Sturgeon Falls, ON P2B 3N5 

Tel.: (705) 753-1500 Fax: (705) 753-1502



LUNIQUE
General Insurance

BID BOND

No. 5262-3 Bond Amount $ 5,000.

MX Constructors as Principal, hereinafter called the Principal, and L’UNIQUE GENERAL INSURANCE INC., 
a corporation created and existing under the laws of Quebec and duly authorized to transact the business of 
Suretyship in CANADA as Surety, hereinafter called the Surety, are held and firmly bound unto The 
Corporation of the Municipality of Temagami as Obligee, hereinafter called the Obligee, in the amount of
Five Thousand- Dollars ($5,000.) lawful money of Canada, for the payment of which sum the
Principal and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, 
jointly and severally.

WHEREAS, the Principal has submitted a written tender to the Obligee, dated the 8th DAY OFFebruary, 2013 
, for Water Front Docks • Phase 2 - Replace decking and retaining wall

The condition of this obligation is such that if the Principal shall have the bid accepted within the time period 
prescribed in the Obligee's bid documents, or, if no time period is specified in the Obligee's bid documents, 
within Sixty (60) days from the closing date as specified in the Obligee's bid documents, and the Principal 
enters into a formal contract and gives the specified security, then this obligation shall be void; otherwise, 
provided the Obligee takes all reasonable steps to mitigate the amount of such excess costs, the Principal and 
the Surety will pay to the Obligee the difference in money between the amount of the bid of the Principal and 
the amount for which the Obligee legally contracts with another party to perform the work if the latter amount 
be in excess of the former.

The Principal and the Surety shall not be liable for a greater sum than the Bond Amount.

It is a condition of this bond that any suit or action must be commenced within seven (7) months of the date of 
this Bond.

No right of action shall accrue hereunder to or for the use of any person or corporation other than the Obligee 
named herein, or the heirs, executors, administrators or successors of the Obligee.

IN WITNESS WHEREOF, the Principal and the Surety have Signed and Sealed this Bond this 6th day of 
February 2013.

SIGNED and SEALED 
in the presence of

___ (seal)

L’UNIQUE INSURANCE INC.

__  (Seal)
rt, Attorney-in-fact

CCDC 220 - 2002
Endorsed by: CCDC SAC

7150 DERRYCREST DRIVE • MISSISSAUGA, ONTARIO 
T (905)677-9777 • F (877)429-5846

L5W 0E5



L'UNIQUE
General Insurance

AGREEMENT TO BOND 
(Surety's Consent) 
(Financing Clause)

BOND NO. 5262-3

OWNER OR OBLIGEE: The Corporation of the Municipality of Temagami

DESCRIPTION OF PROJECT: Water Front Docks Phase 2 - Replace decking and retaining 
wall

DATE OF TENDER: February 8, 2013

We the undersigned, hereby agree to become bound as Surety for

MX Constructors Inc.

(name of tenderer) in a Performance Bond in the sum of Fifty percent ( 50%) of the contract 
amount and a Labour & Material Payment Bond in the sum of Fifty percent (50%) of the 
contract amount, and conforming to the instruments of Contract for the full and due 
performance of the works shown and described herein, if the tender attached hereto is 
accepted by the Owner or Obligee within Sixty (60) days from the date of the tender.

This Agreement to Bond shall be null and void unless an application for the said bond(s) is 
made within 30 days following the award of the contract.

Provided however, neither Principal nor Surety shall be bound hereunder unless Obligee prior 
to execution of the final contract bond(s) shall furnish evidence satisfactory to Principal and 
Surety that financing has been firmly committed to cover the entire cost of the project.

SIGNED, SEALED AND DATED this6th day of February, 2013

L’UNIQIJE-GENERAL INSURANCE INC.

By J ______ (Seal)
Jeanrtu^J^iVetr(Attorney in Fact)

7150 DERRYCREST DRIVE • MISSISSAUGA, ONTARIO • L5W 0E5 
T (905)677-9777 • F (877)429-5846



BID FORM

WELCOME CENTRE DOCKS PHASE 2

Name of Contractor MX Constructors Inc.___________________________________________________

Address: 94 King street unit 13, Sturgeon Falls, Ontario P2B 2Z5_________________

Phone Number: (705) 753-1500_________________________________________________
Price for Equipment, 
Operator(s) & Labour $56,450.00 (no bridge) $66,450.00 (with bridge design supply and install)

Taxes: $7,338.50 (no bridge) $8,638.50 (with bridge)

Total Price: $63,788.50 (no bridoe) $75,088.50 (with bridge)

Proposed Project Timelines:

Removal of existing swim dock deck-3 days

Installation of new swim dock deck - 3 days___________________________________________________________

Removal of existing retaining wall - 5 days

Installation of new retaining wall -10 days____________________________________________________________

Site restoration - 2 days__________________________________________________________________________

Final clean up -1 day_____________________________________________________________________________

Total time - 24 days______________________________________________________________________________

Bridge Installation - 4 days

Additional Comments;

A schedule pf the work with start and finish dates will be provided pnoe a commencement date has been 

determined.__________________________________________________________________________

Please see attached bridge design________________________________________________________

RFP Welcome Centre Docks Phase 1 3 of 3



Side View
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Bridge frame detail



Bridge frame detail

Side view decking layout

Decking top view



Bridge construction

Bridge Frame

The main frame of the bridge will be constructed out of 2" x 10" pressure treated lumber.

The frame will be constructed in two pieces that are fasten together by use of 3-1/2" ardox nails and 
engineered joist hangars. Then they will be joined together by use of 5/8" galvanized carriage bolts on 
24" on centre pattern.

A 2" x 10" PT will be used to reinforce the two piece frames and will be fasten by use of 5/8" carriage 
bolts on a 24" on centre pattern.

All four corners of the bridge frame will be fasten by use of 10"xl0" L shape plates (3/16" thick) and 
bolted together by use of four 3/8" carriage bolts.

Bridge Deck

Decking for the frame will be 2 "x 6" pressure treated lumber laid across main frame (as shown on 
drawing) and screwed down using #8 coated deck screws.

Bridge Railing

Bridge railing posts will constructed out of 4"x4" pressure treated lumber to be bolted to the main 
frame by use of 5/8" carriage bolts.

Top, middle and bottom rails will be constructed out of 2"x6" pressure treated lumber and fasten to the 
posts by K" carriage bolts.

Balusters will be constructed out of 2"x4" pressure treated lumber fasten to top and bottom rail by use 
of #8 coated decking screws.



wsib .
DNTARI0

Clearance Certificate / Certificat de decharge
Contractor Legal / 
Trade Name/ 
Appellation 
commerciale ou 
raison sociale de 
(’entrepreneur

Contractor Address / 
Adresse de 
i’entrepreneur

Contractor 
Classification Unit 
and Description / 
Unite de classification 
de i’entrepreneur et 
description

Principal Legal / 
Trade Name / 
Appellation 
commerciale ou 
raison sociale de 
I’entrepreneur 
principal

Principal Address / 
Adresse de 
I’entrepreneur 
principal

Clearance Certificate 
Number / Numero du 
certificat de decharge

Validity period (dd- 
mmm-yyyy) / Periode 
de validite 
(jj/mm/aaaa)

MX CONSTRUCTORS 
INC.

94 KING ST UNIT 13, 
STURGEON FALLS, 
ON, P2B 2Z5, CAN

4011-099: 
HOMEBUILDING 
OPERATIONS 
4121-001:
HIGHWAYS/STREETS 
/SMALL BRIDGES 
4021-099: 
INDUSTRIAL, 
COMM/CONSTRUCTl 
ON 
4591-001:
HIGHWAY/STREET 
MAINTENANCE

THE CORPORATION 
OF THE 
MUNICIPALITY OF 
TEMAGAMl

PO BOX 220, 
TEMAGAMl, ON, P0H 
2H0, CAN

E20000029E6Z 06-Feb-2013 to 19- 
Feb-2013

Page 1 of 1



CSIO CERTIFICATE OF INSURANCE
DATE (YY/MM/DD) 

13/02/07

BROKER J.G. Rivet Brokers Ltd 
229 Main Street, Unit 1 
Sturgeon Falls, ON P2B1P5

BROKER'S CLIENT ID: MXCON-1

This certificate Is Issued as a matter of Information only and confers 
no righto upon ths certificate holder. This certificate does not amend, 
extend or alter the coverage afforded by the policies below.

COMPANIES AFFORDING COVERAGE

COMPANY |NTACT insurance Company

INSURED'S FULL NAME AND MAILING ADDRESS 

MX Constructors Inc.
94 King St, Unit #13
Sturgeon Falls, ON P2B 2Z5

COMPANY 
B

COMPANY 
C

COMPANY 
D

This I* to certify Wilt th* pcNcla* of Insurance Ustad below hav* been Issued to the Insured named above for the paUcy period Indicated, notwithstanding any requirement, term or condition of any 
contract or other document with respect to which this certificate may be Issued or may pertain. The Insurance afforded by the poHcles described herein Is subject to aH the terms, exclusions and

LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.condition* of such poflcle*.

TYPE OF INSURANCE CO 
LTR

POUCY NUMBER POLICY EFFECTIVE 
DATE (YY/MM/DD)

POUCY EXPIRATION 
DATE (YY/MM/DD)

LIMITS OF LIABILITY
(Canadian doHare unless Indicated otherwise)

COMMERCIAL GENERAL LIABILITY

A

A 
A
A

501239375 12/05/05 13/05/05

EACH OCCURRENCE $ 5000000
CLAIMS MADE OR ® OCCURRENCE

PRODUCTS AND/OR COMPLETED OPERATIONS

EMPLOYERS'S LIABILITY

CROSS LIABILITY

TENANTS LEGAL LIABILITY

NON-OWNED 

”] HIRED 

POLLUTION LIABILITY EXTENSION

GENERAL AGGREGATE 1 5000000
X PRODUCTS * COMP/OP AGG S 5000000

PERSONAL INJURY s 5000000
X TENANTS LEGAL LIABILITY • 500000
X MED EXP (Any one psroon) • 10000
X NON-OWNED AUTO

OPTIONAL POLLUTION 
LIABILITY EXTENSION

$ 5000000
s

(Per Occurrence) s
(Aggregate) s

A

••

UTOMOBILE LIABILITY 

DESCRIBED AUTOMOBILES 

ALL OWNED AUTOS 

LEASED AUTOMOBILES

UX AUTOMCeU* LEAKS M BCCM or M MYi WHEXH 
a muxB • uouwo re rewne MUUMC*

BODILY INJURY

sasss™*0'
s

BODILY INJURY 
(Per person) s

BODILY INJURY 
(Per accident) s

PROPERTY DAMAGE 1

EXCESS LIABILITY EACH OCCURRENCE s
J UMBRELLA FORM

J OTHER THAN UMBRELLA FORM 

pjRdfM_______________

AGGREGATE s

OTHER LIABILITY (SPECIFY)

ADDITIONAL INSURED
The Corporation of the 
Municipality of Temagaml 
P.O. Box 220 
Temagaml, ON POH 2H0

DESCRIPTION OF OPERAT1ONS/LOCAT1ON8/AUTOMOBILES/8PECIAL ITEMS

Waterfront docks - Phase 1 (replace dock decking and Install 
lighting) & Phase 2 - Replace decking and retaining wall

CERTIFICATE HOLDER
The Corporation of the 
Municipality of Temagami
P.O. Box 220
Temagaml, ON POH 2H0

CANCELLATION f

FAX NUMBER 

705-753-1488 
C8K^COT(2P0Q/t«)'

OP ID: DS

SIGNATURE OF AUTHORIZED RE 
Dorine Stevens

EMAIL ADDRESS

’ATTVE^.

Should any of the above described policies be cancelled before the 

expiration data thereof, the Issuing company will endeavor to mall 

30 days written notice to the certificate holder named to the left, 

but failure to mall such notice shall Impose no obligation or liability 

of any kind upon the company. Its agents or representatives.

PRINT NAME INCLUDING POSITION HELD
Dorine Stevens
Registered Insurance Broker___
COMPANY

Rivet Insurance
DATE

13/02/07

CSR: JR



Constructors Inc.

February 8, 2013

Introduction:

MX Constructors Inc. was established in the spring of 2010, by President Steve Morrison. The combined 
25 years of experience in project management and construction projects enables MX Constructors Inc. 
successful entry into small to large scale construction markets.

At MX, we offer a comprehensive myriad of construction expertise designed to allow our clients to work 
with our team of professionals to create a project plan that can be carried forward to completion. Some 
of these areas of specialization are, infrastructure, new construction and restoration of bridges, wharfs, 
docks, dams, roadways, driveways, parking lots, ditching, sidewalks, installation and replacement of 
water/sewer pipes, fencing, landscaping, parks, pools, site preparation, and building construction.

MX's vision is to be the company of choice for Northern Ontario providing True General Contractor' 
services and solutions.

Sincerely,

Steve Morrison
President

416 Champagne Rd.
Sturgeon Falls, ON P2B 3N5 

Tel.: (705) 753-1500 Fax: (705) 753-1502



Constructors Inc.

HEALTH AND SAFETY POLICY STATEMENT

Message from the President
MX Constructors Inc.

Management of MX Constructors Inc. is committed to ensuring the health and safety of its employees.
Protection of employees from injury or occupational disease is our continuing objective. MX 

Constructors will make every effort to provide a safe and healthy work environment.
To accomplish this, we require that every employee from management to our newest worker 

Understands and abides by the Act and/or Regulations for Construction.
Every worker must protect his or her own health and safety by working in compliance with the 

law and with the company's safety program.
Supervisors will be held accountable for the health and safety of workers under their supervision.
Supervisors are responsible to ensure that machinery and equipment are safe and that workers 

work in compliance with established safe work practices and procedures.
It is in the best interest of all parties to consider health and safety in every activity. 

Compliance with the Health and Safety Program is monitored and recorded, on a regular basis.
Any Trade, Contractor, or Employee that is on the premises of a project must participate In 

completing the Health and Safety Program.
Violation of this policy by any Trade, Contractor or Employee is consideration for reprimand.

This policy contains several different sections. These sections are currently being used in all of 
our projects.

This program is effective and management is committed and devoted to further success. 
Be part of the team and make safety your responsibility!

Revised and updated 06/02/13

Mr. Steve Morrison, President







Nature's Trail Bridge

Nature's Trail Bridge 
rehabilitation, including new 
relict culvert at north approach

«MI43



Piquette Rd Bridge




